DEPARTMENT OF THE ARMY

SAVANNAH DISTRICT, CORPS OF ENGINEERS
P.O. BOX 889
SAVANNAH, GEORGIA 31402-0889

REPLY TO

ATTENTION OF: September 17, 2004

Contracting Division
A-E and Construction Branch

SUBJECT: DACA21-03-D-0015, Multiple Award Task Order Contract Construction and Design/Build for North
Carolina (and SAD) — RFPLetter Rev3

TMS Contracting, LLC

635 Frosty Morn Drive
Clarksville, Tennessee 37040
Gentlemen:

The following changes are applicable to Task Order request number TONC06-03-D-0015, Package A, Building 4-
2843, Fort Bragg, North Carolina.

CONTRACTING CHANGES: The proposal due date has been postponed to 2:00 p.m. September 21, 2004.
TECHNICAL SPECIFICATION CHANGES: The revised section listed below (Revised by RFP Letter R3) is
hereby added to and made a part of the solicitation. Revised or added information is underlined and deleted

information is struck out.

Revised Sections
15080N

CONTRACT DRAWINGS - File No. RFP Letter R3:
Volume 2: Sheet 8 with Revisionl dated 17 Sep 04 is hereby added to and made a part of the contract drawings.

Y ou are reminded that this project is being competed among your firm, The Clement Group, and GSC Contruction.
Award will be made based on price.

To access the scope of work and specifications, and drawings go to http://ebs.sas.usce.army.mil. Scroll down the
page to you cometo the “blue’ label that reads Construction — Simplified Acquisition. Select the project Number
pertaining to your Solicitation/Contract TONC06-03-D-0015.

Y our proposal should be signed by aduly authorized official of your company and is required no later than 2:00
P.M. local time September 21, 2004 to the above addressATTN: CT-C/LindaElliott.

If you have any questions, please contact Linda Elliott at (912) 652-5076 or Charles Grainger at (912) 652-5642.
Sincerely,

Julie A. Anderson
Contracting Officer

Enclosures



